
Forester:

  Soil:  Topography:

  Twp:   Range:   Sec:   Township:

  Compartment: Stand: Tract Number:
Contract Number:

Bayfield County Forestry & Parks Department 

  Reforestation Code: Acres: 98
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3135µ

!. !. Snowmobile trail

Unit 1
Unit 2

Unit 3

1,700 0 1,700850 Feet

Mike Amman

N50 6W 25,30 Bell
Rolling, hilly sand, clay

25-22
natural

59 4,8,32

}} }} }} }} }} }} }}

Private Property

Sawlogs
(MBF)

Red Oak
Aspen

Mixed Hardwood*
Red Oak 90

Basswood** 10

Special Restrictions:

Estimated Volumes
Species Whole Tree 4" Roundwood

(Tons) (Tons)
3921 3076

*Approximately 57% red maple, 24% ash, 9 % yellow birch, 
9% aspen, 2% sugar maple	                                                                        
Avg. Aspen DBH 8"						

** Approximately 62% basswood, 36% 
ash, 2% other							

3568 2696
Unit 2 &3: no seasonal restrictions           

Unit 1: harvest during dry or frozen 
conditions

1659 1060

7 loads of 2" minus 
   rock location



 TRACT 25-22 – HARVEST REQUIREMENTS 

The following terms and conditions supplement those provided in the Bayfield County Timber Sale Contract. 

A. PRESCRIPTION: 

1. Harvest unit 1 has a clearcut prescription with an estimated average residual basal area of 27 sq. ft. 

2. Harvest unit 2 has a clearcut prescription within (2-3 acre) patches with an estimated avg. residual basal area of 2 

sq.ft. 

3. Harvest unit 3 has a clearcut prescription with an estimated average residual basal area of 5 sq. ft. 

B. HARVEST REQUIREMENTS: 

1. Harvest unit 1: harvest all hardwood 2” and greater except leave all oak and conifer. 

2. Harvest unit 2: harvest all hardwood 2” and greater except leave all conifer. 

3. Harvest unit 3: harvest all hardwood greater than 4”. Leave all conifer.  

4. Sale boundaries consist of red paint line, blue paint line, trail, adjacent young timber. 

5. The contractor will supply and spread 7 loads (154 tons) of 2” minus rock on the trail off Jodie road as directed by 

the sale administrator. See map for general location. 

6. If harvest will utilize the whole tree, 1 in 10 tops must be left scattered throughout the sale. 

 

C. ACCESS AND ROADS: 

1. During winter harvesting the snowmobile trail must be kept unobstructed and in a packed snow condition.  The 

purchaser must ensure that harvesting and hauling operations will not create a safety hazard to snowmobiles. 

Avoid damage to signs and trail markers. Excessive damage (beyond normal wear and tear) to the snowmobile 

trail, as determined by the county, will not be tolerated. If Bayfield County determines excessive damage has 

occurred, the Contractor may be held responsible for a portion or all of the repair. The County and Contractor 

must communicate on a regular basis to ensure issues are addressed in a timely manner and the snowmobile trail 

remains in a safe and acceptable condition. 

 

D. OTHER: 

1. Minimize damage to younger trees within harvest unit 3. 

2. There is blue paint line which denotes private property. Not equipment or trees may cross the blue paint line. 

3. In 2018, oak wilt was officially confirmed in Bayfield County.  Currently, this timber sale is located more than six 

miles away from the closest known infected tree.  However, over the duration of this contract, additional 

infections could be discovered.  If, over the duration of this contract, including extensions, oak wilt is officially 

confirmed within a six mile radius of this timber sale, as determined by the county, the following seasonal 

restriction will be applied:  no harvesting operations will be allowed between April 15 (or as otherwise determined 

by the county) and July 15 

4. To comply with Best Management Practices 

for Invasive Species: Prior to moving 

equipment onto or off the sale area, scrape or 

brush soil and debris from exterior surfaces to 

the extent practical.  

5. Do not damage any survey monumentation.  


